



Administration Office
Recovery Point Outpatient Services
P.O. Box 5908
245 E. Inger Drive Ste 103-B
Santa Maria, CA 93458
Office: 805-346-8185
Fax: 805-346-8656

Emergency Shelter
Family Transitional Shelter, H.E.L.P. Program
Recovery Point Acute Care Detoxification Center
401 West Morrison Avenue
Santa Maria, Ca 93458
Office: 805-347-3338
Fax: 805-347-3392

Another Road Detox
113 'M' Street
Lompoc, CA 93436
Office: 805-736-0357
Fax: 805-737-0389
Turning Point Outpatient Service
Recovery Way Home
604 W. Ocean Avenue
Lompoc, CA 93436
Office: 805-736-0357
Fax: 805-737-0389

Project P.R.E.M.I.E
First Steps
Transitional House
412 East Tunnel Street
Santa Maria, CA 93454
Transitional House Office: 805-922-1200
Office: 805-925-0315
Fax: 805-346-1787

ADDENDUM NO. 1

DATE: September 14, 2020

TO: ALL RESPONDING PARTIES TO THE PROJECT – Bridge house Renovations Project II

FROM: Sylvia Barnard, Executive Director
Hector Giron, Chief Financial Officer

SUBJECT: Bridge House Renovations Project II

- 1. This addendum extends the bid due date one more week from the original bid due date.
- 2. The new due date and time for this Bid Proposal is Tuesday, Sep 22, 2020 at 2:30 pm. Same location as indicated in the original bid package.

ADDENDUM ACKNOWLEDGMENT

Bidder acknowledges receipt of this addendum, which shall be attached to the proposal.

Contractor’s Representative

Date

THIS DOCUMENT AND THE ATTACHMENTS SHALL BECOME PART OF THE PROJECTS SPECIFICATION

Mission Statement: "To Provide Emergency, Transitional and Support Services To the Homeless and Those in Recovery throughout the Central Coast."